

This document is made available through the declassification efforts
and research of John Greenewald, Jr., creator of:

The Black Vault



The Black Vault is the largest online Freedom of Information Act (FOIA) document clearinghouse in the world. The research efforts here are responsible for the declassification of hundreds of thousands of pages released by the U.S. Government & Military.

Discover the Truth at: <http://www.theblackvault.com>

SECRET

STATEMENT OF WORK: PSYCHOENERGETICS
(THREAT TO US AND POTENTIAL APPLICATIONS)

1. General

The objective of this effort is to investigate in detail certain psychoenergetic phenomena that have potential military applications. Emphasis will be on evaluating application potential and limitations of such phenomena, and to provide such knowledge as gained under this contract to appropriate DoD agencies who will evaluate the significance of foreign work, particularly as it may pose a threat to the US

Major emphasis will be on evaluating remote viewing phenomena and in particular, targeting aspects, via coordinate or other methods. Related to this are training methods, methods of enhancing reliability and repeatability of the phenomena.

2.0 Specific Tasks (FY 81)

2.1 Develop audio/semantic analysis techniques to separate correct from incorrect data available from taped viewer descriptions of remote viewing sites and to provide selective editing under operational conditions.

2.2 Determine what is required for target acquisition (names, maps, coordinates, pictures, arbitrary labelings, simply the word "target". etc.)

2.3 Evaluate threat potential of foreign remote viewing - type investigations:

2.3.1 Simulate experimental results for which there is data to assess validity of the foreign research.

2.3.2 Assess military applications potential of the foreign research (or claims) particularly where a threat to US security is possible.

2.3.3 Assess feasibility of the most significant applications and evaluate limitations.

SECRET

SECRET

2.4 The following task will be undertaken to explore the applications potential of remote viewing. It will specifically undertake the task of developing and evaluating a training program designed to increase the reliability of remote viewing and seek to gain better data on operational targets.

2.4.1 Evaluate the use of remote viewing to locate target objects or people.

2.4.2 Evaluate the use of remote viewing for event detection and to locate events.

2.4.3 Evaluate the use of remote viewing to detect the presence or absence of targets.

2.4.4 Evaluate the potential of various camouflage, concealment and deception as countermeasures to remote viewing.

2.4.5 Investigate the effects of the following variables on the remote viewing phenomena. (a) accuracy. (b) degree of resolution, (c) affect the sensory inputs (feel, smell, touch, etc).

2.4.6 Determine potential of remote viewing to assess other types of information, such as specific S&T data, or function/purpose of facilities or activities.

2.5 It is anticipated that during the contract period there will be quick reaction tasks approved by the Grill Flame committee, passed through the COTR and levied on the contractor. These will be of high priority and will require prompt attention.

*INSCOM
objects*

SECRET

3. Security Requirements: It is expected that a maximum of six SI/SAO billets will be required to properly support the program. If and when SRI International commences work on operational situations, it is required that all personnel connected with operational matters possess the necessary clearances.

4. Deliverables: The contractor shall provide the following:

4.1 Quarterly Reports to highlight accomplishments and resources expenditures (by specific tasks the amount of funding, equipment used, Professional/Support man hours). Detail progress on each sub-task designated for examination during the quarter will be completed by the contractor.

4.2 Draft Final Report using the same format as the Quarterly Reports but covering the entire contract period.

4.3 A Final Report based on the Draft Final Report and the comments made by the COTR.

4.4 Program progress briefing shall be of an informal nature and shall be held at the end of each quarter. The contractor shall furnish copies of informal charts, viewgraphs and other aids as may be needed. The informal briefings shall consist of a contractor presentation and informal discussion among contractor, funding agencies and other government personnel as appropriate.

4.5 Quick reaction reports as required by the COTR. They will be of limited scope and deal with subjects of especially high interest and/or critical timeliness.

AGAIN, basic objection to this philosophy. See MFR dated 14 NOV 80

OK - Contractor needs single pt of contract & mod Assures that COTR cannot act independently

4.6 All supporting material, i.e. notes, maps, tapes for this contract will be made available by the contractor to the COTR and no such material will be destroyed without written permission.

5. Delivery Schedule: The COTR will insure members of the Grill Flame Committee receive copies of all deliverables.

5.1 Quarterly Reports: Five copies to the COTR. The first report is due 100 days after the contract award date and will be cover the first 90 days of the contract. Subsequent reports will be due each 90 days thereafter, i.e., 190 days after contract award, 280 days, 370 days, etc.

5.2 Draft Final Report: Five copies to the COTR within 30 days of completion of the contract. Comments will be returned to the contractor within 45 days of receipt of the draft.

5.3 Final Report: Ten copies and a camera ready master to the COTR within 45 days of receipt of the comments made an the Draft Final Report.

5.4 Program Progress Briefings: Approximately 4 per year are anticipated. Specific times and places will be established by the COTR. Some briefings will occur in the Washington, DC area and may involve more than one presentation by the contractors.

5.5 Quick Reaction Reports: Number of copies, place and time of delivery to be determined by the COTR.

5.6 Supporting Materials: Provided to the COTR when requested during the period of contract performance. All such material will be finally delivered to the COTR at the same time as Final Report. (5.3 above).

SECRET

MILESTONE CHART: NOVEL INTELLIGENCE TECHNIQUE

FY-81 (\$390K)

2.0 Tasks for FY 81

2.1	\$ 65K
2.2	\$ 55K
2.3	\$120K
2.4	\$140K
2.5	\$ 10K

SECRET

GOVERNMENT FURNISHED PROPERTY/EQUIPMENT

Government furnished property or equipment to be provided to the contractor will primarily consist of reports, data, and documents which will be provided on a loan basis. Contractor access to other DIA facilities as may be necessary will be arranged by the DIA contract monitor.

INSPECTION AND ACCEPTANCE

Inspection, acceptance, and delivery of reports, will be at the Defense Intelligence Agency, ATTN: DT-1A, Washington, D.C., 20301. Acceptance will be based on a determination by the COTR with the approval of the Grill Flame Committee that the contractor is performing in accordance with the tasks specified in the Statement of Work.

TECHNICAL PROPOSALS

Requires the contractor to provide information which details his methodology, schedule, and manpower loading in meeting the contractual requirements. Such information should be submitted to DIA/DT-1A for evaluation by the Grill Flame Committee prior to negotiations.

OTHER

The classification of the contract is SI/SAO. Reports issued under this contract shall contain the following acknowledgements:

This study was supported and monitored
by the Defense Intelligence Agency of
the Department of Defense under Contract No. _____.

SECRET

SECRET

GOVERNMENT FURNISHED DATA

Data required by the contractor will be requested in writing from the COTR. The COTR will maintain a record of all government documents transferred to the contractor and will ensure their return when the contract terminates.

SG1J

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)



SECRET

SECRET

REPORTS

1. These reports will present a concise and factual discussion of findings and accomplishments during the period and must include appropriate references.

2. Each report will include a report summary. This summary, prominently identified, should normally not exceed a few pages. The purpose of the projects must be specified, together with a description of important equipment purchased or developed, if any, and the conclusions reached by the contractor. The most important single feature of this summary is that it must be meaningful to readers who are not specialists in the subject matter of the contract.

The requirement for careful preparation cannot be overemphasized as this summary will often provide the basis for decision on the continuity of the project. The contractor must recognize that his achievements are quite often surveyed by Department of Defense staff who function at a level that precludes a thorough review of detailed reports.

When appropriate, references should be made to more detailed sections of the report in order to guide those who may be prepared to spend the additional time required to develop a more complete and professional understanding of the accomplishments.

The report summary should include the following information for each major portion of the work.


1. Problems.
2. General methodology (e.g., literature view, laboratory experiment, survey, field study, etc.).
3. Results
4. Implications for further research (if any).
5. Special comments (if any).

SECRET

SECRET

MIPR CONTROL PROVISIONS AND GUIDANCE

1. Funding cited may be used only for the project delineated in the attached statement of work.
2. The total MIPR estimate shall not be exceeded by the purchasing office.
3. Changes in purpose, scope or desired results from those delineated in the attached Statement of Work must be approved by the COTR with the approval of the Grill Flame Committee.



SG1J

SECRET