



~~SECRET~~
DEPARTMENT OF THE ARMY
SECURITY SUPPORT DETACHMENT
USAINSCOM, 902D MILITARY INTELLIGENCE GROUP
FORT GEORGE G. MEADE, MARYLAND 20755

October 19, 1983

IAGPA-F-SA

Mr. James Dolen
Senior Contractor Administrator
SRI-International
333 Ravenswood Avenue
Menlo Park, California 94025

Dear Mr. Dolen:

(S/CL-3/NOFORN) I have received and reviewed the technical proposals and contractual provisions for SRI International (SRI-I) proposals ESU 83-134, 83-144, 83-145, and 83-148 and find them technically acceptable. I plan to issue a letter order contract for the four proposals I have received and for a fifth proposal on extremely low frequency (ELF) research which I have not received. The letter order will issue a contract for the five proposals at a firm fixed price of \$469,925.

(S/CL-3/NOFORN) I have some contractual questions and requirements to address for which I must have answers before a contract can be offered.

a. I require a letter from a senior corporate official, preferably the SRI-I President/Chief Executive, designating the individuals that can contractually bind SRI-I.

CENTER LANE WARNING NOTICE!
SPECIAL ACCESS PROGRAM
RESTRICT DISSEMINATION TO THOSE
WITH VERIFIED ACCESS
CATEGORY CL-3

CLASSIFIED BY: CG, INSCOM
DECL: OADR

~~SECRET~~

This document is made available through the declassification efforts
and research of John Greenewald, Jr., creator of:

The Black Vault



The Black Vault is the largest online Freedom of Information Act (FOIA) document clearinghouse in the world. The research efforts here are responsible for the declassification of hundreds of thousands of pages released by the U.S. Government & Military.

Discover the Truth at: <http://www.theblackvault.com>

~~SECRET~~

b. Work on proposals ESU 83-134, 83-144 and research on ELF (ESU 83-147) must be completed within 12 months of SRI-I acceptance of the contract. Training under ESU 83-148 must be completed within 6 months of initiation and training under ESU 83-145 must be completed within 12 months of initiation. These are changes to the proposals as you prepared them and are necessary to fulfill operational requirements. As I discussed with you on 18 October 1983, training under proposal ESU 83-145 will not begin until 9 January 1984, and will be for three people. I plan to have the individual ready to begin Stage V training by late January 1984.

c. Please provide an explanation of the following terms identified under the cost estimate section of the contractual provisions.

- (1) Research Overhead
- (2) G&A
- (3) Support Costs Burden

3. (U) I would appreciate an expeditious reply to my requests so that I may issue a letter order for the five proposals. My target date to issue this letter order is 1 November 1983.

Sincerely,



BRIAN BUZBY
LTC, MI
Project Manager

Copies Furnished:

Dr. Harold E. Puthoff